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Purpose of Industry Day 

• Provide interested parties a better understanding of the 
Liquid Waste scope areas

• Highlight aspects of the Request For Information (RFI)

• Encourage industry feedback to aid the Department in 
developing resultant Acquisition Plan 

• EMCBC and SRS will be responsible for conducting 
resulting procurement from these Market Research/ 
Acquisition Planning Activities
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Current Liquid Waste Contract

Liquid Waste Contract

• Savannah River Remediation LLC (SRR)
– SRR is comprised of the following partner companies and 

subcontractors: AECOM (partner); Bechtel National (partner); 
CH2M (partner); BWX Technologies (partner); Areva 
(subcontractor); EnergySolutions (subcontractor); and URS 
Professional Solutions (subcontractor)

• Approximately $3B, CPAF Contract

• Approximate annual budget of $500M

• Link to contract website for scope details: 
http://srcontracts.srs.gov/srr_index.html
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Liquid Waste Scope

• Due to the preliminary stage of this planning activity, there is no 
Performance Work Statement available at this time. The major 
elements of scope include, but are not limited to:

• Liquid Waste Stabilization and Disposition:
• Base Operations of Facilities:

• Liquid waste storage tanks, evaporators, transfer lines, and 
equipment/facilities

• Defense Waste Processing Facility

• Glass Waste Storage Buildings

• Saltstone Production Facility and Saltstone Disposal Units

• Waste Removal from Tanks and Tank Closures

• Construction of additional Saltstone Disposal Units

• Operation of the Salt Waste Processing Facility after facility 
commissioning, startup, and one year of initial operation

• Liquid Waste Program Support
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Important Dates 

• 9/22/15 – Request For Information released 

• 10/14/15 – Industry Day conducted; information presented on 
scope elements to aid development of the Capability Statements

• 10/15/15 – One-on-One Meetings to be held with registered 
parties

• 10/21/15 – Capability Statements due

• 1st quarter of Gov’t FY16 (anticipated) – Acquisition Plan Approval

• 2rd quarter of Gov’t FY16 (anticipated) – Draft RFP Release

• 2rd quarter of Gov’t FY16 (anticipated) – Pre-Solicitation 
Conference, Site Tour, and Additional Industry One-on-One 
Meetings
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In Closing

• DOE greatly appreciates your interest in the SRS Liquid 
Waste Project and looks forward to your feedback during 
the acquisition planning phase of the procurement and 
throughout the pre-award process

• DOE’s objective is to be as transparent as possible as we 
engage with industry and other stakeholders in a 
collaborative manner to achieve the best contractual 
outcome for SRS

• Questions?


